STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 22/ 06 IN SAN LU S OBI SPO COUNTY BETWEEN 02/ 23/ 06
CONTRACT NUMBER 05-0L8704 CCEANO AND PI SMO BEACH AT VARI QUS CONTRACT CODE 'E '
LOCATI ON 05-SLO-1-5.3/6.4 LOCATI ONS 24 CONTRACT | TEMS

05-SLO-1-12.1/13.3
05-SLO-1-15.7/16.1
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 3 ENG NEERS EST 553, 727.50 AMOUNT OVER 244,610. 50 PERCENT OVER EST 44. 18
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 798, 338. 00 1 UNI ON ASPHALT | NC 805 922-9858 CC PREF CLAI MED
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARIA CA 93456
2 853, 582. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA  95077-5085
3 920, 067. 00 2 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533 CC PREF CLAI MED
00178450
P O BOX 636 FAX 805 922- 3630

SANTA MARIA CA 93456



05-0L8704 Bl D245

05-SLO-1-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 22/ 06 02/ 23/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 LEE WLSON ELECTRI C | TEM 24

ARROYO GRANDE CA
STATEW DE SAFETY AND SI GNS | TEM 4
NI POMO CA
WORKS STRI PI NG AND MARKI NG ITEM5S 7, 8 AND 15 THRU 23

VEST COVINA CA



05-0L8704 Bl D245
05-SLO-1-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 22/ 06 02/ 23/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
K R C SAFETY COVPANY | NG CONSTRUCTI ON AREA SI GNS
VI SALIA CA
LEE WLSON ELECTRI C MODI FY SI GNAL
ARROYO GRANDE CA
WORKS STRI PI NG AND MARKI NG STRI PI NG

VWEST COVINA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALIA CA
LEE WLSON ELECTRI C MODI FY Sl GNAL
ARROYO GRANDE CA
WORKS STRI PI NG AND MARKI NG ITEMS 7, 8 AND 15 THRU 22

VWEST COVINA CA



05-0L8704 Bl D245

05-SLO-1-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 22/ 06 02/ 23/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 900. 00 900. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 400. 00 5, 400. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 250. 00 3, 250. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7,500. 00 7,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 88, 000. 00 88, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 500. 00 11, 500. 00
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 320 16. 50 5, 280. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 11 165. 00 1, 815. 00
9 152440 ADJUST MANHOLE TO GRADE EA 43 390. 00 16, 770. 00
10 037859 ADJUST UTI LI TY HANDHOLE TO GRADE EA 55 250. 00 13, 750. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 37, 900 3.15 119, 385. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 280 35. 50 9, 940. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 4, 490 102. 50 460, 225. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 27 362. 00 9, 774. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 140 43. 50 6, 090. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 200 1. 00 8, 200. 00
17 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 940 2.20 6, 468. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 2.25 675. 00
19 (S) 037860 150 MM THERMOPLASTI C TRAFFI C STRI PE M 580 2.20 1, 276. 00
(BROKEN 2.44 M 1.22 M
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,190 1. 00 2,190. 00
(BROKEN 10.98 M- 3.66 M
21 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 6, 900 .55 3, 795. 00
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 2.75 495. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 200 3. 80 4, 560. 00
24 (S) 861502 MODI FY S| GNAL LS LUMP SUM 11, 100. 00 11, 100. 00



05-0L8704 Bl D245

05-SLO-1-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 22/ 06 02/ 23/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 400. 00 400. 00 1, 000. 00 1000. 00
2 3, 500. 00 3500. 00 3, 540. 00 3540. 00
3 7,500. 00 7500. 00 1, 600. 00 1600. 00
4 5, 100. 00 5100. 00 5, 945. 00 5945. 00
5 59, 737. 00 59737. 00 40, 500. 00 40500. 00
6 25, 000. 00 25000. 00 11, 762. 00 11762. 00
7 15. 00 4800. 00 17.50 5600. 00
8 150. 00 1650. 00 175. 00 1925. 00
9 800. 00 34400. 00 1,181.00 50783. 00
10 650. 00 35750. 00 665. 00 36575. 00
11 3.65 138335. 00 3. 80 144020. 00
12 150. 00 42000. 00 45. 00 12600. 00
13 97. 00 435530. 00 121. 20 544188. 00
14 300. 00 8100. 00 435. 00 11745. 00
15 45. 00 6300. 00 47.00 6580. 00
16 1.00 8200. 00 1.15 9430. 00
17 2.00 5880. 00 2.30 6762. 00
18 3. 00 900. 00 3.50 1050. 00
19 2.00 1160. 00 2.35 1363. 00
20 1.00 2190. 00 1.10 2409. 00
21 1.00 6900. 00 .50 3450. 00
22 2.50 450. 00 3. 00 540. 00
23 4.00 4800. 00 4.00 4800. 00
24 15, 000. 00 15000. 00 11, 900. 00 11900. 00
TOT 853, 582. 00 920, 067. 00



